
TFC Contract No. 18-118-000 
Professional Service Industries, Inc. 

Assignment No. 1 
Project No. 19-012-2510 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
PROFESSIONAL SERVICE INDUSTRIES, INC. 

TFC CONTRACT N0.18-118-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 1 
(hereinafter referred to as "Assignment No. 1" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Professional Service Industries, Inc., located at 2600 
McHale Comi, Suite 125, Austin, Texas 78758 (hereinafter referred to as "PSP") (TFC and PSP 
are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be subject to 
the terms and conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing asbestos, lead-based paint, and mold/indoor air quality 
inspection services for Buildings 1 - 7 of the Texas Department of Transportation Camp Hubbard 
Complex located at 3712-4000 Jackson Avenue, Austin, Texas (hereinafter referred to as the 
"Project"), as further depicted in "Exhibit A-1," PSP's IDIQ Assignment No. 1 PSI Proposal No. 
0435-278665-Revised dated November 8, 2019, attached hereto and incorporated herein for all 
purposes and consisting of three (3) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 1 shall be 
completed no later than August 31, 2020, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 1. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 1 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set f01ih in this Assignment No. 1 shall not 
exceed the sum of Thirty-Eight Thousand Twenty and Noll 00 Dollars ($38,020.00). No more 
frequently than once per month, PSP shall submit a Pay Application to TFC for services performed 

1 

DocuSign Envelope ID: 67CFA73C-05DC-4D5B-8C76-27481A27CD09



TFC Contract No. 18-118-000 
Professional Service Industries, Inc. 

Assignment No. I 
Project No. 19-012-2510 

and reasonable and necessary costs and expenses incurred through the last day of the previous 
month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the 
Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 1, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refe1Ted to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular paii of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be constrned consistently with the te1ms of this Assignment. Unless 
otherwise expressly authorized by the te1ms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Paiiies hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: ______ _ 

GC 4;tl?f-
Dir ~ 

DED ~ 

PROFESSIONAL SERVICE INDUSTRIES, INC. 

Date of execution: ------------
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EXHIBIT A-1 

TFC Contract No. 18-118-000 
Professional Service Industries, Inc. 

Assignment No. 1 
ProjectNo. 19-012-2510 

PSP'S IDIQ ASSIGNMENT N0.1 PSI PROPOSAL NO. 0435-278665-REVISED 
DATED OCTOBER 17, 2019 
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TFC Contract No. 18-11 8-000 

tntertek • 

I 
November 8, 2019 

Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

Exhibit A-1 Assignment No. 1 
3 Burwood La ne 

San Antonio, TX 78216 

phone: (210) 342-9377 

intertek.com/building 

psiusa .com 

Attn: Ms. Dorothy Spearman, Senior Project Manager, Facilities Design & Construction 
dorothy.s pea rma n@tfc.state. tx. us 

Dear Ms. Spearman: 

RE: Asbestos & Lead-Based Paint Survey/Inspection 
Services & Hazardous Materials Inventory 
Texas Department of Transportation 
Camp Hubbard Buildings 1-7 
3712-4000 Jackson Avenue 

Austin, Texas 
PSI Proposal No. : 0435-278665-Revised 

Professional Service Industries, Inc. (PSI) is pleased to submit the following proposal for the asbestos, lead
based paint, and mold/indoor air quality (IAQ) inspection services requested for Buildings 1-7 of the TxDOT 
Camp Hubbard Complex on Jackson Avenue in Austin, Texas. PSI understands that the client is requesting 
assessment services based on prior reports of ~sbestos-containing materials, and the need for a 
comprehensive survey to identify the presence and location of asbestos-containing materials (ACM) and 
lead-based paint (LBP). Indoor Air Quality (IAQ) testing will also be done to measure baseline conditions and 
assess if elevated spore counts occur in occupied spaces. 

PSI proposes to perform the asbestos and lead-based paint survey/inspection services in general compliance 
with Federal and State regulations using a team ofTexas Department of State Health Services (DSHS) licensed 
Asbestos Consultants, Lead Risk Assessors and Inspectors. Non-destructive sampling methods will be utilized 
unless otherwise directed. PSI will contact you before beginning any of the inspection work to coordinate 
access to the areas. The work will be performed during weekdays (7 :00 AM to 6:00 PM) as much as access to 
the survey area is permitted. Complete access to all areas of the structure, including the roof, must be 
provided. Please be advised that if roof samples are requested, PSI will only provide a temporary patch of 
the roofs in areas where bulk samples are collected and does not warrant against future water leaks. If 
available, construction drawings of the building on CADD would be appreciated. 

The purpose of the survey/inspection services is to determine whether lead-based paint (LBP) or asbestos
containing materials (ACM) are present, to define the nature and condition of assumed or confirmed LBP 
or ACM, and to provide recommendations on the removal of assumed or confirmed LBP or ACM. An IAQ 
assessment of baseline conditions w ill also be provided. 

Analysis of asbestos bulk samples collected will be performed by PSl's DSHS licensed laboratory on a 
normal turnaround basis. The suspect ACM bulk samples will be analyzed by Polarized Light Microscopy 
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TFC Contract No. 18-118-000 Exhibit A-1 Assignment No. 1 

TFC Camp Hubbard Bldgs. 1-7 November 8, 2019 
PSI Proposal Number: 0435-278665-Revised 

with dispersion staining. If requested and at additional cost, ACBM bulk samples with a confirmed content 
of 10% or less can be analyzed utilizing the point count method. 

The asbestos, IAQ and lead-based paint survey/inspection reports will be prepared at the completion of 
the fieldwork. Estimated extents and locations of ACM, as well as recommendations on the removal of 
these materials, will be included. 

SCOPE OF SERVICES 

PSI proposes to provide the following services: 

Field Services 

• Visual inspection by DSHS licensed personnel to determine the presence and 
approximate locations of exposed and/or accessible LBP and ACM. 

• Bulk sampling of suspect ACM in accordance with DSHS guidelines. 

• LBP inspection using an XRF lead paint analyzer. 

• Spot measurements of temperature & relative humidity in conjunction with IAQ mold 
sampling. 

Laboratory Services 

• Bulk sample analysis of up to 762 samples of suspect ACBM by polarized light 
microscopy with dispersion staining (PLM/DS). 

• Standard quality control program with ACM bulk sample re-analysis. 

• Laboratory analysis of up to 62 air and 62 surface samples for total fungal spores. 

Final Reports 

• Survey and sampling methodology. 

• Extent and location of LBP & ACM. 

• Recommendations for LBP & ACM identified. 

• Estimated cost for remediation of ACM identified. 

• Baseline fungal spore concentrations of occupied spaces compared to outside, 
control samples. 

• Analytical results and chain-of-custody documentation. 

SCHEDULE 

PSI proposes to deliver the final reports in approximately twenty to twenty-five (20-25) working days after 
written authorization to proceed has been received. Please be advised that completion of the project 
may be affected by access to the building and other factors. 
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TFC Contract No. 18-118-000 Exhibit A-1 Assignment No. 1 

TFC Camp Hubbard Bldgs. 1-7 November 8, 2019 
PSI Proposal Number: 0435-278665-Revised 

PROFESSIONAL FEE 

It is proposed that the fee for the performance of the LBP, ACM and mold/IAQ survey/inspections as 
outlined above be a unit rate basis of up to 762 bulk asbestos samples as shown below: 

Asbestos Survey ............................................................................. $18,825.00 
IAQ Survey ...................................................................................... $15,945.00 
Lead-Based Paint Survey .............................................................. $3,250.00 

TOTAL. ............................................................................................. $38,020.00 

If more than 762 samples are required, they will be analyzed for an additional $15.00 per sample. It is also 
proposed that the scope of work outlined above, be performed pursuant to the current TFC Environmental 
IDIQ 18-118-000. 

COMMENCEMENT OF WORK 

We appreciate the opportunity to propose on your project. After review of this proposal, if you have any 
questions, please feel free to contact us. The project can be scheduled upon receipt of a signed copy of 
this proposal. We look forward to working with you. 

Respectfully Submitted, 
PROFESSIONAL SERVICE INDUSTRIES, INC. 

John Langan 
Department Manager 

Page 3 

DocuSign Envelope ID: 67CFA73C-05DC-4D5B-8C76-27481A27CD09



EXIDBIT B-1 

TFC Contract No. 18-118-000 
Professional Service Industries, Inc. 

Assignment No. 1 
Project No. 19-012-2510 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-118-000 Exhibit B-1 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 1 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Steve Bohannon (Name) 
Inte1iek-PSI (Company) 

3 Burwood Lane, San Antonio, TX 78216 
512/529-8324 (Cell#) 

steve.bohannon@intertek.com (Email) 

B. Subcontractors: 

1. Christy Youngblood (Name) 
Moody Labs (Company) 

2051 Valley View Lane Farmers Branch, TX (Address) 
972/241-8460 (Cell#) 

renoti-distributionrfllmoodvlabs.com (Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with al! 2018 JDJQs 
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